

GENERAL PROCUREMENT NOTICE

COUNTRY: INDIA

NAME OF PROJECT: MEGHALAYA ECONOMIC GROWTH ACCELERATOR (MEGA)

Project: ID No. P508453

The Government of Meghalaya (GoM) through Government of India (GoI) has applied for financing in the amount of US\$ 300.00 million equivalent from the World Bank toward the cost of the Meghalaya Economic Growth Accelerator (MEGA), and it intends to apply part of the proceeds to payments for goods, works, related services and consulting services to be procured under this project.

The project will include the following components:

Component 1: Climate-Resilient Roads and Road Safety.

Sub-component 1.1: Climate-Resilient Roads and Road Safety.

Sub-component 1.2: Promoting Road Safety Measures.

Sub-component 1.3: Implementing Policy and Regulatory Reforms.

Component 2: Logistics Infrastructure and Services.

Sub-component 2.1: Developing key Logistics Infrastructure and Services for Selected Commodities.

Sub-component 2.2: Supporting Integrated Policy Reforms.

Component 3: Institutional Strengthening and Capacity Building.

Sub-component 3.1: Strengthening Road and Logistics Management Capacity in the State.

Sub-component 3.2: Leveraging and Promoting Private Sector Participation in the sector.

Sub-component 3.3: Promoting Employment Opportunities for Women and Local Communities.

Procurement of all contracts financed by the World Bank will be conducted through the procedures as specified in the World Bank's "Procurement Regulations for IPF Borrowers" ("Procurement Regulations") (September, 2023), and is open to all eligible bidders/ consultants as defined in the Procurement Regulations.

Specific procurement notices for contracts to be bid under the World Bank's international competitive bidding (ICB) procedures and for contracts for consultancy services are being announced as they become available, in National News Paper, national e-portal and Bank external website through STEP.

Prequalification of suppliers and contractors will be required for the following civil work contracts:

Sl No.	Activity	Length (Km/m)	Amount put to tender		SPN date (if any)
			INR in Crore	US\$ in Million	
1	Upgradation of Dkhiah - Sutnga - Saipung - Pala upto Semmasi Road (0-64 Km)	64.00 Km	200.00	23.23	To be informed
2	Upgradation of Lakadong - Mooriap upto Semmasi Road including Construction of Bridge (0 – 21 Km)	21.00 Km	120.00	13.94	To be informed
3	Upgradation of Umtyngar - Sohra Road upto 8th Km of Mawsmmai-Shella	42.00 Km	150.00	17.42	To be informed
4	Conversion of 17 Weak Bridges under Pynursla Division to Permanent R.C.C. Bridges	415.00 m	100.00	11.61	To be informed
5	Reconstruction of a weak bridge into permanent RCC Bridge on Nongstoin-Maweit Road at 10th Km	39.00 m	5.30	0.62	To be informed

6	Construction of Umpling Bridge including approaches (Inside Shillong City)	140.00 m	50.00	5.81	To be informed
7	Upgradation of Weilo - Mawkyrwat upto Keniong including replacement of SPT Bridges into permanent RCC Bridge	50.00 Km	200.00	23.23	To be informed
8	Upgradation of Weilo - Mawsynram Road upto Phlangwanbroi	27.00 Km	100.00	11.61	To be informed
9	Upgradation including construction of road from Kongong (NH-06) to Shkentalang (NH-206) passing by the side of Phe Phe and Rynji Falls (Partially Greenfield)	27.00 Km	125.00	14.52	To be informed
10	Upgradation of Umsning - Jagi Road (Remaining Portion from 40.13 - 80.00 Km) i/c Major bridge	39.87 Km	200.00	23.23	To be informed
11	Construction of Umdang-Amarsang-Maheshkola Road	65.00 Km	300.00	34.84	To be informed
12	Improvement and Widening of Rongrenggre-Simsanggre-Nengkhra (RSN) Road (L=22.00 Km.) including Conversion of weak Bridges to Permanent RCC bridges.	22.00 Km	140.00	16.26	To be informed
13	Improvement of Rongjeng - Mangsang Adokgre (RMA) road from 23rd to 44th Km including construction of a major Bridge at Eldek Akong and Bridge No. 1/6	22.00 Km	140.00	16.26	To be informed
14	Upgradation of Rongsai Borjhora Bajengdoba (RBB) Road from single to intermediate lane.	18.27 Km	70.00	8.13	To be informed
15	Improvement and Upgradation of 12th Mile of TD Road to Chokpot including reconstruction of weak bridges	38.40 Km	160.00	18.58	To be informed
16	Strengthening and Improvement of Resu- Dekachang - Anogre via Gabil Road (MDR) including conversion of weak bridges into RCC bridges	44.48 Km	135.00	15.68	To be informed
17	Strengthening and Improvement of Songsak- Mendipathar Road (MDR) including re-construction of weak CD Works and Bridges	36.00 Km	160.00	18.58	To be informed
18	Improvement of Gasuapara Chokpot Road including construction of bridges)	19.00 Km	160.00	18.58	To be informed
19	Improvement of Ampati to Purakhasia Road	28.00 Km	120.00	13.94	To be informed
20	Improvement of Adugre to Purakhasia Road	40.00 Km	220.00	25.55	To be informed
21	Construction of road from Shallang to Siju including construction of a major Bridge over Simsang River	51.00 Km	320.00	37.17	To be informed
22	Construction of Baghmara Gittinggre Road to Chokpot C & RD Block via Mindikgre	20.30 Km	120.00	13.94	To be informed
23	Construction of Mangsang to	38.00 Km	190.00	22.07	To be


	Mawshynrut (Riangdo) Road				informed
24	Construction of New Steel Truss Bridge (Span 1x70m = 70m) at 1.5km U/S of Existing Narrow Weak Steel Truss Bridge (Span 1 x 60m) along Umling – Patharkmah Road in Nongpoh Division – Br. No 1	70.00 m	16.50	1.93	To be informed
25	Construction of New RCC Arch Bridge (Span 1x34m = 34m) to Replace Existing Narrow Weak Steel Truss Bridge (Span 1 x 31.2m) along Laitkor-Pomlakrai-Laitlyngkot Road) - Br. No 2	34.00 m	4.80	0.56	To be informed
26	Construction of New Steel Arch Bridge (Span 1x62m = 62m) to Replace Existing Narrow Weak RCC T- Girder Bridge (Span 10+42+10m) along Paysih-Garampani Road - Br. No 3	62.00 m	10.33	1.20	To be informed
27	Conversion of Existing SPT Bridge No. 2/1 (Span 12.3+11.5+11.3+8.4= 43.5m) to Permanent Climate Resilient RCC Integral Bridge (Span 13+19+13= 45m) along Parallel Road to Dalu Baghmara Road - Br. No 4	43.50 m	8.07	0.94	To be informed
28	Conversion of Existing SPT Bridge No. 21/3(Span 1.5+12.25+10.1+10.25+10.75 = 54.85m) to RCC Integral Bridge (Span 16+22+16 =54m) along Parallel Road to Dalu Baghmara Road - Br. No 5	54.85 m	5.45	0.63	To be informed
29	Construction of New Steel Bow String Bridge (Span 1x44m) To Replace Existing Narrow Weak Steel Truss Bridge No. 52/11 (Span 1 x 38m) along Rongram-Rongrenggre-Darugre Road) – Br No 6	44.00 m	10.54	1.22	To be informed
30	Conversion of Existing SPT Bridge No. 54/3 (Span 15+9+9=33m) to RCC Box Bridge (Span 10+13+10=33m) along Ronjeng -Mansang -Adokgre Road – Br No 7	33.00 m	37.00	4.30	To be informed
31	Construction of New RCC Integral Bridge (Span 16+22+16=54m) to Replace Existing Narrow Inadequate RCC Girder Bridge No. 15/3 (Span 25.2m) along AMPT Road – Br No 8	54.00 m	68.40	7.94	To be informed

Consultancy Services will be required for the following assignment:

Sl No	Activity	Total Amount for tender		SPN date (if any)
		INR in Crore	US\$ M	
1	Consultancy services for Preparation of feasibility study and Detailed Project Report for construction and improvement of Roads in the state of Meghalaya (East Meghalaya)	2.58	0.30	09.01.2025

2	Consultancy services for Preparation of feasibility study and Detailed Project Report for construction and improvement of Roads in the state of Meghalaya (West Meghalaya)	2.58	0.30	09.01.2025
3	Consultancy services for Design of Major Bridges in the State of Meghalaya	2.58	0.30	09.01.2025
4	Consultancy services for conducting Environmental and Social Impact Assessment (ESIA) and preparation of Environmental and Social Management Documents (East Meghalaya)	6.00	0.70	08.04.2025
5	Consultancy services for conducting Environmental and Social Impact Assessment (ESIA) and preparation of Environmental and Social Management Documents (West Meghalaya)	6.00	0.70	08.04.2025
6	Procurement of Project Manangement Consultant (PMC)	15.50	1.80	To be informed
7	Procurement of Construction Supervision Consultants (East Meghalaya)	20.00	2.32	To be informed
8	Procurement of Construction Supervision Consultants (West Meghalaya)	20.00	2.32	To be informed
9	Hiring of NGOs for implementation of Resettlement Action Plan	0.80	0.09	To be informed
10	Consultancy services for Preparation of feasibility study and Detailed Project Report for construction and improvement of Roads in the state of Meghalaya (East Meghalaya) Phase II	6.00	0.70	To be informed
11	Consultancy services for Preparation of feasibility study and Detailed Project Report for construction and improvement of Roads in the state of Meghalaya (West Meghalaya) Phase II	6.00	0.70	To be informed
12	Consultancy services for Design of Major Bridges in the State of Meghalaya Phase II	7.00	0.81	To be informed
13	Consultancy services for preparation of ESIA for conversion of 9 SPT Bridges to permanent structure and preparation of ESMF, RPF documents etc	1.00	0.12	To be informed

In this regard an early Market Engagement is being organized on 14/05/2025 at Chennai. International bidders may attend the same (if so desired) with advanced intimation. A separate GPN will be issued for Early Market Engagement.


 (B.M. Syiem)
 Chief Engineer, PWD (Roads)
 Meghalaya, Shillong.